
 
 

 
 

 
 

Appendix B 
Example Project Designs and Engineers Opinion of Costs 

 
32nd Street from E. 2nd to Main Avenue 

CR 251 and CR 250 
9th Street Sidewalk Improvements 

15th Street Improvements 
Intermodal Facility and Project LIVE 
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CODE UNIT AMOUNT PRICE COST

1 Lump Sum 1 8,500.00$                    8,500.00$           

2 Lump Sum 2 1,500.00$                    3,000.00$           

3 Square Yards 3850 2.75$                           10,587.50$         

4 SquareYards 400 8.50$                           3,400.00$           

5 Linear Foot 325 5.00$                           1,625.00$           

6 Tons 100 25.00$                         2,500.00$           

7 Tons 625 105.00$                       65,625.00$         

8 Square Yard 500 31.50$                         15,750.00$         

9 LF 50 35.00$                         1,750.00$           

10 Linear Foot 325 20.00$                         6,500.00$           

11 Ea. 8 500.00$                       4,000.00$           

12 Ea. 4 1,500.00$                    6,000.00$           

13 Linear Foot 65 500.00$                       32,500.00$         

14 Ea. 2 1,000.00$                    2,000.00$           

15 Square Foot 1000 5.00$                           5,000.00$           

16 Lump Sum 1 5,000.00$                    5,000.00$           

17 Lump Sum 1 5,000.00$                    5,000.00$           

18 Lump Sum 1 10,000.00$                  10,000.00$         

19 Lump Sum 1 15,000.00$                  20,000.00$         

Total Construction 208,737.50$       

20% Contingency 41,747.50$         

Total Cost 250,485.00$       

Landscape Strip

Signage and Striping

SWMP

Survey Engineering

Removal of Structures

Traffic Control 

ADA Ramp

Storm Drain Inlet

Curb and Gutter Removal

Railroad Crossing

Mobilization 

Hot Bituminous Pavement (Grading SX) (75) (PG 

Sidewalk (assume 6")

Curb and Gutter

ITEM DESCRIPTION

6" Concrete Pan

32nd St Improvement Project

Driveway Aprons

Asphalt Milling

Aggregate Base Course (Class 6)

Sidewalk Removal 

Multi Modal Transportation Master Plan

Key Projects Engineers Opinion of Cost -

32th St. from E. 2nd to Main Ave. Improvements
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NOTE:

DESIGN FOR THESE ROAD IMPROVEMENTS HAS JUST BEGUN THROUGH THE

LAPLATA ROAD & BRIDGE DEPARTMENT AND A PRIVATE CONSULTING FIRM.

THE INITIALLY PROPOSED CROSS SECTION INCLUDED (2) 11' TRAVEL LANES, 5'

SHOULDERS, AND A DETACHED 10' MULTI-USE PATH. THIS EXHIBIT MODIFIES

THE COUNTY PROPOSED SECTION AND INCLUDES 6' BUFFERED BIKE LANES

RATHER THAN 5' SHOULDERS TO IMPROVE BIKER ACCESS AND SAFETY.

THE MULTI-USE PATH IS SHOWN ON THE SOUTHSIDE OF THE ROAD AS THERE

IS MORE DEVELOPMENT ON THE SOUTHSIDE, THUS THE SOUTHSIDE PATH

ALLOWS FOR BETTER CONNECTIVITY WITHOUT THE NEED TO CROSS CR 251.
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PLAN

NOTE:

DESIGN FOR THESE ROAD IMPROVEMENTS HAS JUST BEGUN THROUGH THE

LAPLATA ROAD & BRIDGE DEPARTMENT AND A PRIVATE CONSULTING FIRM.

THE INITIALLY PROPOSED CROSS SECTION INCLUDED (2) 11' TRAVEL LANES, 5'

SHOULDERS, AND A DETACHED SIDEWALK ON BOTH SIDES. THIS EXHIBIT

MODIFIES THE COUNTY PROPOSED SECTION TO INCLUDE 6' BUFFERED BIKE

LANES TO IMPROVE BIKER ACCESS AND SAFETY.



C
IT

Y
 O

F
 D

U
R

A
N

G
O

M
U

L
T

I 
M

O
D

A
L

 T
R

A
N

S
P

O
R

T
A

T
IO

N
 P

L
A

N

O
V

E
R

A
L

L
 S

IT
E

 P
L

A
N

 -
 C

R
 2

5
0
 &

 2
5
1
 (

Z
O

N
E

 3
,7

)

SW

TM

KF

07/17/2012

SP-2C

F
il
e
 N

a
m

e
: 

R
:\

C
u

rr
e
n

t 
P

ro
je

c
ts

\L
a
n

d
 P

ro
je

c
ts

 3
\D

u
ra

n
g

o
 M

u
lt

im
o

d
a
l 
M

a
s
te

r 
P

la
n

\A
C

A
D

\L
e
v
e
l 
3
 P

ro
d

u
c
ti

o
n

 D
w

g
s
\C

R
 2

5
1
 S

IT
E

 P
L

A
N

  
P

lo
tt

e
d

: 
7
/1

0
/2

0
1
2
 2

:1
1
 P

M
  
P

lo
t 

S
ty

le
: 

H
A

L
F

.S
T

B
  

P
lo

tt
e
d

 B
y
: 

K
E

L
L

Y
 F

E
A

R
N

E
Y

OF

R
E

V
IS

IO
N

S
: 

 

7

C
A

L
L

 U
N

C
C

T
W

O
 W

O
R

K
IN

G
 D

A
Y

S

B
E

F
O

R
E

 Y
O

U
 D

IG

1
-8

0
0

-9
2

2
-1

9
8

7
U

T
IL

IT
Y

 N
O

T
IF

IC
A

T
IO

N

C
E

N
T

E
R

 O
F

 C
O

L
O

R
A

D
O

R
u

s
s
e

ll
 P

la
n

n
in

g
 &

E
n

g
in

e
e

ri
n

g
, 

In
c

.

Drawn:

Drafted:

Checked:

Date of Submittal

4

PLAN



CODE UNIT AMOUNT PRICE COST

1 Lump Sum 1 50,000.00$                50,000.00$         

2 Acre 3 3,500.00$                  10,500.00$         

3 Lump Sum 2 1,500.00$                  3,000.00$           

4 Tons 1750 23.00$                       40,250.00$         

5 Tons 2600 25.00$                       65,000.00$         

6 Tons 2500 105.00$                     262,500.00$       

7 Square Yard 4300 31.50$                       135,450.00$       

9 Linear Foot 1760 20.00$                       35,200.00$         

10 Ea. 4 500.00$                     2,000.00$           

11 Ea. 14 1,500.00$                  21,000.00$         

13 Ea. 2 1,000.00$                  2,000.00$           

14 Square Foot 8800 2.50$                         22,000.00$         

15 Acre 2 1,500.00$                  2,250.00$           

16 Lump Sum 1 25,000.00$                25,000.00$         

17 Lump Sum 1 50,000.00$                50,000.00$         

18 Lump Sum 1 50,000.00$                50,000.00$         

19 Lump Sum 1 115,000.00$              115,000.00$       

Total Construction 891,150.00$       

20% Contingency 178,230.00$       

Total Cost 1,069,380.00$    

SWMP

Traffic Control 

Survey Engineering

Clearing and Grubbing

Native Seeding

Aggregate Base Course (Class 2)

Storm Drain Inlet

Landscape Strip

Signage and Striping

Curb and Gutter

CR 251 / 250 Improvement Project

ITEM DESCRIPTION

ADA Ramp

Driveway Aprons

Aggregate Base Course (Class 6)

Hot Bituminous Pavement (Grading SX) (75) (PG 58-28)

Sidewalk (assume 6")

Mobilization 

Removal of Structures

Multi Modal Transportation Master Plan

Key Projects Engineers Opinion of Cost -

CR 251 and CR 250
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Code UNIT AMOUNT PRICE COST

1 Lump Sum 1 5,000.00$                     5,000.00$               

2 Lump Sum 1 1,500.00$                     1,500.00$               

3 SquareYards 200 8.50$                            1,700.00$               

4 Linear Foot 260 5.00$                            1,300.00$               

5 Tons 105 24.00$                          2,520.00$               

6 Square Yard 350 31.50$                          11,025.00$             

7 Linear Foot 540 20.00$                          10,800.00$             

8 Each 7 500.00$                        3,500.00$               

9 Lump Sum 1 5,000.00$                     5,000.00$               

10 Each 2 1,500.00$                     3,000.00$               

11 Each 1 1,000.00$                     1,000.00$               

12 Each 1 500.00$                        500.00$                  

13 Square Foot 500 5.00$                            2,500.00$               

14 Lump Sum 1 15,000.00$                   15,000.00$             

15 Lump Sum 1 5,000.00$                     5,000.00$               

16 Lump Sum 1 10,000.00$                   10,000.00$             

17 Lump Sum 1 15,000.00$                   15,000.00$             

Subtotal 94,345.00$             

20% Contingency 18,869.00$             

Total Cost 113,214.00$           

Curb and Gutter Removal

Traffic Control 

Survey Engineering

Removal of Stairs / Ramp Installation

Irrigation Vault cover

Storm Drain Inlet - reset

Landscape Strip

Signage and Striping

SWMP

9th St Improvement Project

ITEM DESCRIPTION

Mobilization 

Curb and Gutter

ADA Ramp

Driveway Aprons

Aggregate Base Course (Class 6)

Sidewalk (assume 6")

Removal of Structures

Sidewalk Removal 

Multi Modal Transportation Master Plan

Key Projects Engineers Opinion of Cost -

9th St. Improvements
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PLAN

NOTE:

IMPROVEMENTS TO INCLUDE FULL

RECONSTRUCTION OD ASPHALT ON 15TH STREET



CODE ITEM DESCRIPTION UNIT AMOUNT PRICE COST

1 Lump Sum 1 8,500.00$                     8,500.00$                

2 Lump Sum 4 1,500.00$                     6,000.00$                

3 SquareYards 320 8.50$                            2,720.00$                

4 Square Yards 200 10.00$                          2,000.00$                

5 Linear Foot 630 5.00$                            3,150.00$                

6 Tons 160 24.00$                          3,840.00$                

7 Square Yard 525 31.50$                          16,537.50$              

8 Linear Foot 1000 20.00$                          20,000.00$              

9 Square Yard 60 20.00$                          1,200.00$                

10 Ea. 6 500.00$                        3,000.00$                

11 Ea. 3 1,500.00$                     4,500.00$                

12 Ea. 3 1,000.00$                     3,000.00$                

13 Square Foot 2500 5.00$                            12,500.00$              

14 Linear Foot 120 500.00$                        60,000.00$              

15 Lump Sum 1 15,000.00$                   15,000.00$              

16 Lump Sum 1 5,000.00$                     5,000.00$                

17 Lump Sum 1 25,000.00$                   25,000.00$              

18 Lump Sum 1 25,000.00$                   25,000.00$              

Subtotal 216,947.50$            

20% Contingency 43,389.50$              

Total Cost 260,337.00$            

15th St and E 2nd Ave Improvement Project

Signage and Striping

SWMP

Traffic Control 

Survey Engineering

Driveway Aprons

Storm Drain Inlet - reset

Landscape Strip

Railroad Crossing

Aggregate Base Course (Class 6)

Sidewalk (assume 6")

Curb and Gutter

ADA Ramp

Raised Medain

Mobilization 

Removal of Structures

Sidewalk Removal 

Curb and Gutter Removal

Asphalt Removal 

Multi Modal Transportation Master Plan

Key Projects Engineers Opinion of Cost -

15th St. Improvements
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PLAN

Project LIVE (Livability Inspiring Vitality and Efficiency) proposes the construction of an 118,200 square

foot LEED certified, two-level intermodal facility integrated with the existing Transit Center.

The facility will:

1. Provide storage for the transit fleet [8,000 sq ft]

2. Serve as a park and ride for regional transit commuters

3. Provide secure, covered, and heated bicycle storage  [2500 sq ft]

4. House a bike-share program where bikes are loaned on an hourly/daily basis to provide connectivity

and end of trip transportation options for transit users

5. Provide 12 charging stations for electric vehicles [2400 sq ft]

6. Provide transit related retail space [2,000 sq ft]

7. Allow for revenue space funding transit [30,600 sq ft]

8. Allow for Fee In Lieu Parking for infill housing development

9. Reduce greenhouse gas emissions by eliminating deadhead miles from our transit fleet

10. Increase mobility options for passengers of the numerous regional services served by the Transit

Center including:  Ignacio Road Runner, Durango Mountain Resort, and Durango Transit



CODE UNIT AMOUNT PRICE COST

1 Lump Sum 1 50,000.00$                50,000.00$         

2 Lump Sum 1 700,000.00$              400,000.00$       

3 Tons 50 24.00$                       1,200.00$           

4 Square Yard 150 31.50$                       4,725.00$           

5 Square Feet 3000 15.00$                       45,000.00$         

6 Lump Sum 1 15,000.00$                15,000.00$         

7 Lump Sum 1 15,000.00$                15,000.00$         

8 Lump Sum 1 75,000.00$                75,000.00$         

Total Construction 605,925.00$       

20% Contingency 121,185.00$       

Total Cost 727,110.00$       

CODE UNIT AMOUNT PRICE COST

9 Lump Sum 1 11,544,119.01$         11,544,119.01$  

Trial Connection (6" Concrete) 

Aggregate Base Course (Class 6)

Project LIVE Pedestrian Overpass and Trial Connection

Intermodal Facility

Pedestrian Overpass of Camino Del Rio

Easement/ROW Acquisition

SWMP

Traffic Control 

Survey Engineering

ITEM DESCRIPTION

Mobilization 

ITEM DESCRIPTION

Multi Modal Transportation Master Plan

Key Projects Engineers Opinion of Cost -

Intermodal Facility and Project LIVE


